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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited
to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract
Form signed by the parties, including all attachments and appendices thereto and all
documents incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or
consultant.

CPI — Consumer Price Index.
DOLE - Department of Labor and Employment.

DTI — Department of Trade and Industry.



Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
5[b]).

GFl — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in
the nature of equipment, furniture, stationery, materials for construction, or personal
property of any kind, including non-personal or contractual services such as the repair and
maintenance of equipment and furniture, as well as trucking, hauling, janitorial, security, and
related or analogous services, as well as procurement of materials and supplies provided by
the Procuring Entity for such services. The term “related” or “analogous services” shall
include, but is not limited to, lease or purchase of office space, media advertisements, health
maintenance services, and other services essential to the operation of the Procuring Entity.
(2016 revised IRR, Section 5][r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the
agency which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB
Circular No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.
SEC — Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN - United Nations.



Section I. Invitation to Bid

J. H. CERILLES STATE COLLEGE
Mati, San Miguel, Zamboanga del Sur
Email address: bac@jhcsc.edu.ph
Website: http://www.jhcsc.edu.ph/

INVITATION TO BID FOR THE

Construction of JHCSC Main Campus Entrance Gate

J. H. Cerilles State College, through the GAA 2022 (Fund 101) intends to apply the sum
of Four Million Six Hundred Thirteen Thousand Seven Hundred Thirty Pesos and
Three Centavos Only (P4,613,730.03) being the Approved Budget for the Contract
(ABC) to payments under the contract for Construction of JHCSC Main Campus
Entrance Gate. Bids received in excess of the ABC shall be automatically rejected.

J. H. Cerilles State College now invites bids for the above Procurement Project.
Completion of the Works is required within 150 calendar days. Bidders should have
completed within three (3) years from the date of the deadline of submission of bids,
a SINGLE LARGEST COMPLETED CONTRACT similar to the Project. The description of
an eligible bidder is contained in the Bidding Documents, particularly, in Section Il
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184. Interested bidders may obtain
further information from JHCSC and inspect the Bidding Documents at the address
given below from September 22, 2022 to October 17, 2022, 8:00 AM — 5:00 PM.

A complete set of Bidding Documents may be acquired by interested bidders
September 22, 2022 to October 17, 2022 8:00 AM — 5:00 PM from BAC Secretariat and
upon payment of PHP5,000, for the Bidding Documents at JHCSC BAC Office, IT
Building, Pagadian Annex, Balangasan Distrit, Pagadian City or deposit slip at schools’
Landbank Account and email the deposit at bac@jhcsc.edu.ph .

Landbank Account Name: J. H. Cerilles State College
Account Number: 0522-1109-90

It may also be downloaded free of charge from the Philippine Government Electronic
Procurement System (PhilGEPS) and the JHCSC website, provided that payment of the
non-refundable fee as above for the Bid Documents shall be made prior to submission
of bids.

The J. H. Cerilles State College will hold a Pre-Bid Conference® on October 5, 2022,
10:00 AM at J. H. Cerilles State College, Pagadian Annex, Balangasan, Pagadian City
and/or through videoconferencing/webcasting via “Zoom”, which shall be open to
prospective bidders.

Meeting ID: 810 4436 5834
Passcode: 104402



mailto:bac@jhcsc.edu.ph
http://www.jhcsc.edu.ph/
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Bids must be duly received by the BAC Secretariat through manual submission at BAC
Office, J. H. Cerilles State College, Pagadian Annex, Balangasan, Pagadian City on or
before October 17, 2022, at 9:00 AM. Late bids shall not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

Bid opening shall be on October 17, 2022, 10:00 AM at BAC Office, J. H. Cerilles State
College, Pagadian Annex, Balangasan, Pagadian City.

The J. H. Cerilles State College reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award in
accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and
Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected
bidder or bidders.

For further information, please refer to:

REBMEVON M. RAMIREZ

BAC Secretariat Chair

Cellphone No.: 09922063657 or 09382970799
Email Address: bac@jhcsc.edu.ph

Website: http://www.jhcsc.edu.ph

JHCSC Office Address: IT Building, Pagadian Annex,
Balangasan, Pagadian City

WILFREDO M. BARNIDO, JR., CPA, MBA
Chairman, Bids and Awards Committee


http://www.jhcsc.edu.ph/

SCHEDULE OF BIDDING ACTIVITIES (Subject to change)

No. ACTIVITIES DATE/SCHEDULE

1 | Pre-Procurement Conference August 19, 2022

Posting/Advertisement (website, PhilGEPS, JHCSC

. September 22, 2022 to October 17, 2022
Premises)

September 22 to October 17, 2022
3 | Issuance of Bid Documents (8:00AM to 5:00PM except Saturdays,
Sundays and Holidays)

4 | Pre-bid Conference Wednesday, October 5, 2022 @10:AM

5 | Deadline for Request for Clarification, if any Friday, October 7, 2022

Last day for the issuance of Supplemental/Bid

. Wednesday, October 11, 2022
Bulletin, if any

7 | Deadline for submission of bids (Pagadian Campus) Monday, October 17, 2022 @9:00AM

8 | Opening of Bids Monday, October 17, 2022 @10:00AM

9 | Bid Evaluation October 18, 2022

Sending of Notice to the Bidder with LCB advising

18, 2022

10 them on the conduct of Post Qualification Tuesday, October 18, 20
11 Post Qua.lllflcatlor.m on the Bidder with LCB or October 19, 2022

Succeeding LCB (if any)
12 | BAC Deliberation on the results of Post Qualification Thursday, October 20, 2022

Issuance of BAC’s Recommendation

Friday, October 21, 2022

13 (Based on the results of Post Qualification) riday, Dctober 224,
14 Approval of BAC Resolution and Issuance of Notice of TBA

Award
15 | Issuance of Notice to Proceed and Contract Signing TBA




Section Il. Instructions to Bidders

Scope of Bid

The Procuring Entity, J. H. Cerilles State College wishes to receive Bids for the project:
Construction of JHCSC Main Campus Entrance Gate, with Identification Number PB22-
23.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for GAA 2022 in the
amount of PHP4,613,730.03.

2.2.  The source of funding is:

The General Appropriations Act or Special Appropriations.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the
conditions for this Project, such as the location and the nature of the work; (b) climatic
conditions; (c) transportation facilities; (c) nature and condition of the terrain,
geological conditions at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water, electric
power and access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work and examine all
instructions, forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “1” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable will
be evaluated.

5.2.  The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current

9



10.

prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on
another track record requirement, as specified in the Bidding Document
prepared for this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VIl of the Charter of the UN.

Subcontracts

The Procuring Entity has prescribed that:

a. Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part
of the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by
the appropriate Philippine foreign service establishment, post, or the
equivalent office having jurisdiction over the foreign bidder’s affairs in the
Philippines. For Contracting Parties to the Apostille Convention, only the
translated documents shall be authenticated through an apostille pursuant to
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. In case of joint ventures, a special PCAB License, and registration for the type
and cost of the contract for this Project, shall be required. Any additional type
of Contractor license or permit shall be indicated in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with

10



11.

12.

13.

14.

15.

16.

their complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the
BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration
of the project, as the case may be, must meet the minimum requirements for
the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the
NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

Payment of the contract price shall be made in:
a. Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amountindicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until 120 days. Any bid not accompanied
by an acceptable bid security shall be rejected by the Procuring Entity as non-
responsive.

Sealing and Marking of Bids

Each Bidder shall submit one (1) copy from the original labeled as “original copy” of
the first and second component of its bid. And additional four (4) copies labeled as
ucopy 1”, ucopy 2"’ ucopy 3//' and ucopy 4;1.

The Class A documents (Eligibility/Technical Components) should be sealed separately
from the Class B Documents (Financial Components). Bidders should include one (1)

11



17.

18.

19.

20.

21.

USB to each of the documents upon sealing which is intended for the soft copy of the
submitted document.

Failure to comply with the requirements is a ground for disqualification.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are
present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC shall
consider the conditions in the evaluation of Bids under Section 32.2 of 2016
revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 16 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

12



Section lll. Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
a. Similar Contract: Building Construction/ Building Repair/ Renovation/
Rehabilitation
b. Having completed a Single Largest Completed Contract (SLCC) that is
similar to this Project, equivalent to at least fifty percent (50%) of the ABC
adjusted;
c. Completed within three (3) years prior to the deadline for the submission
and receipt of bids.
7.1 Subtracting is not allowed.
10.3 A valid PCAB License is required.
10.4 The key personnel must meet the required minimum years of experience set
below:
Key Personnel General Experience Relevant Experience
1 - Project Engineer Licensed Civil Engr. For at least | At least 3 years experience as
Licensed Civil Engr. 5 years Project Engineer on Building
Projects
1 - Materials License Material Engineer At least 2 years experience
Engineer for at least 3 years as Material Engineer
) . e At least 2 years experience
1- Safety Officer Safety Officer Certificate as Safety Officer
At least 3 years experience
1- Foreman as Foreman on Building
Projects
1- Electrician TESDA NC Certificate At least 2 Years experience
as Electrician
. At least 2 years experience
1-Plumber TESDA NC Certificate
as Plumber
8- Skilled Laborer
18 - Unskilled
Laborer
10.5 The minimum major equipment requirements are the following:

Equipment Number of Units
One Bagger Mixer 1
Concrete Vibrator 1
Bar Cutter 1
Bar Bender 1

13




Plate Compactor 1
Welding Machine 1
Backhoe 1

12

No further instructions.

15.1

The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:
a. The amount of not less than PHP92,274.60, two percent (2%) of ABC, if
bid security is in cash, cashier's/manager’s check, bank
draft/guarantee or irrevocable letter of credit;

b.  The amount of not less than PHP230,686.50, five percent (5%) of ABC,
if bid security is in Surety Bond.

19.2

Partial bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

20

No further instructions.

21

Additional contract documents relevant to the Project that may be required by
existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.

e Organizational Chart for the contract to bid;

e Duly signed Bio-Data of Contractor’s Key Personnel;

e Duly notarized Affidavit of Commitment from the bidder’'s Key
Personnel

e Duly signed Construction Schedule, S-Curve and PERT-CPM Network
Diagram

e Duly signed Manpower Schedule

e Duly signed Construction Method in narrative form

e Certification of Site Inspection issued by the Manager or his authorized
representative

e Construction safety and health program approved by DOLE

14




Section IV. General Conditions of Contract

Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable
in contract implementation. Herein clauses shall serve as the secondary source for
the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of
the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The
resulting adjustments in contract time to address such delay may be addressed
through contract extension provided under Annex “E” of the 2016 revised IRR
of RA No. 9184.

15



The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials
and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings,
and perpetually disqualify it from participating in any public bidding. All
payables of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of the
warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.
If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.
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10.

11.

12.

13.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to corrupt, fraudulent,
collusive, coercive, and obstructive practices as stated in ITB Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.
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14.

15.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be
included for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

GCC Clause
2 Project Duration is 150 CD.
41 Schedule of Delivery is in Full.
6 The site investigation reports are: J. H. Cerilles State College Main
Campus.
7.2 Fifteen (15) years.
10 a. Dayworks are applicable at the rate shown in the Contractor’s
original Bid.
11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within 10 days of delivery of the Notice of Award.
11.2 The amount to be withheld for late submission of an updated Program
of Work is 1% of every Progress Billing of the Contractor.
13 The amount of the advance payment is 15% of the Contract Cost.
14 Materials and equipment delivered on the site but not completely putin
place shall be included for payment. (Not applicable)
15.1 The date by which operating and maintenance manuals are required is
“None”
The date by which “as built” drawings are required is 7 calendar days
after submission of the Letter of Completion.
15.2 No amount will be withheld for failing to submit “as built drawings within

the date required.

However, the approved As-Built Drawings shall form part of the
requirements in processing the final Progress Billing payment.
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Project: Construction of JHCSC Main Campus Entrance Gate

PB No.: PB22-23
ABC: PHP 4,613,730.03

Section VI. Specifications

Item
Number

Description

Quantity

Statement of Compliance

1

Construction of JHCSC Main Campus

Entrance Gate

Inclusive of:

Materials

Equipment to be used

Labor

1 lot

The minimum equipment required

are the following:

No.

Description

One Bagger Mixer

Concrete Vibrator

Bar Cutter

Bar Bender

Plate Compactor

Welding Machine

RIR(R (R (R (k-

Backhoe

Technical Personnel Required:

No. Description
1 Project Engineer
1 Materials Engineer
1 Safety Officer
1 Foreman
1 Electrician
1 Plumber
8 Skilled Laborer
18 | Unskilled Laborer

Bidders must state here either
“Comply” or “Not
Comply” against each of the
individual parameters of each
Specification stating the
corresponding performance
offered.

Statements of “Comply” or “Not
Comply” must be supported by
evidence in a Bidders Bid and
cross- referenced to that
evidence
as appropriate. A statement that
is
not supported by evidence or is
subsequently found to be
contradicted by the evidence
presented will render the Bid
under evaluation liable for
rejection. A statement either in
the
Bidders statement of compliance
or the supporting evidence that
is
found to be false either during
Bid
evaluation, post- qualification or
the execution of the Contract
may
be regarded as fraudulent and
render the Bidder or supplier
liable for prosecution subject to
the provisions of ITB Clause
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| hereby commit to comply with all the above technical specifications according to the lot that
| bid. If found to be false either during bid evaluation or post-qualification, the same shall give
rise to automatic disqualification of our bid.

Signature over Printed Name Position Department/Division
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Section VIII. Bill of Quantities

Republic of the Philippines
J.H. CERILLES STATE COLLEGE
Brgy. Mati, San Miguel, Zamboanga del Sur
www.jhcscmain.edu.ph; Telefax (062) 945-0026
Email add: jhcsc.main@yahoo.com

Project Title : Construction of JHCSC Main Campus Entrance Gate
Project Location : Mati, San Miguel, Zamboanga del Sur

BILL OF QUANTITIES OF PROPOSED WORK

ITEM NO. DESCRIPTION UNIT Qry TOTAL UNIT COST
B03 (1)a  |Structure Excavation (Common Soil) cum. 7443 Armount in Words Amount in Words
Amount in Figures Amount in Figures
804 (1)a |Embankment ( From Structure Excavation) cu.m 63.44 Amount in Words Amount in Words
Amount in Figures Amount in Figures
804 (1)b  |Embankment (From Selected Barrow) cum. 7.80 Amount in Words Amount in Words
Amount in Figures Amount in Figures
804 (4) |E ( Gravel ing ) AL 13.15 Amount in Words Amount in Words
Amount in Figures Amount in Figures
900 (1)c2.1 |Structural Concrete (Footings) i 5.99 Amount in Words Amount in Words
Amount in Figures Amount in Figures
900 (1)c2.2 |Structural Concrete (Slab on Fill) oum. 17.18 Amount in Words Amount in Words
Amount in Figures Amount in Figures
900 (1)c4  |Structural Concrete (Columns) cum. 334 Amount in Words Amount in Words
Amount in Figures Amount in Figures
900 (1)c5  [Str | Concrete (Susp Slab) oum. 1.1 Amount in Words Amount in Words
Amount in Figures Amount in Figures
900(1)c6  [Structural Concrete (Girders/Beams) oum. 247 Amount in Words Amount in Words
Amount in Figures Amount in Figures
900(1)c7  [Structural Concrete (Box Culvert) cum. 269 Amount in Words Amount in Words
Amount in Figures Amount in Figures
105(1)a |Subgrade Preparation (Common Materials) sq.m 138.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
200(1)  |Aggregates Subbase Course cum 27.60 Amount in Words Amount in Words
Amount in Figures Amount in Figures
n PCC Pavement (Unreinforced) 0.25m Thk. sqm 138.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
901(1) Lean Concrete cum. 261 Amount in Words Amount in Words
Amount in Figures Amount in Figures
902(1.1)  |Reinforcing Steel (Def bar for Footings) kgs. 1,041.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
902(1.2) |Reinforcing Steel (Deformed bar for Slab on Fill) kgs. 438.00 Amount in Words Amount in Words
Amount in Figures Amount in Figuras
902(14) |Reinforcing Steel (Dx bar for C ) kas. 321247 Amount in Words Amount in Words
Amount in Figures Amount in Figures

SUB TOTAL

30




ITEM NO. DESCRIPTION UNIT Qry TOTAL UNIT COST
902(1.5) |Reinforcing Steel (Def bar for Suspended Slab) kgs. 176.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
902(16) |Reinforcing Steel (Deformed bar for Girders/Beams) kgs. 1,397.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
902(1.7) [Reinforcing Steel (Deformed bar for Box Culvert) kgs 276.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1001(5) |Wrought Iron Grating (Metal Grating) kgs 1,910.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
903(2) |Formworks and Falseworks sqm 14592 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1046(2)a1 |4" CHB (Non-load Bearing including Reinforcing Steel) sqm. 47.63 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1046(2)a2 |6" CHB (Non-load Bearing including Reinforcing Steel) sqm. 166.20 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1027(1)  [Cement Plaster Finish sq.m. 386.11 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1014(1)b2 |Pre-painted Metal Sheets (Rib Type - Long Span) sqm 93.58 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1032 (1)a |Painting Works (Masonry/Concrete) sqm 386.11 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1032 (1)c  |Painting Works (Steel) sqm 385.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1032 (1)b  |Painting Works (Wood) sq.m 86.44 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1.047 Metal Structures (Structural Steel for Trusses, Roof Framing Kgs. 3,940.33 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1001(3)  |Concrete Gutter mirs 1055 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1,008  [Aluminum Glass Windows sqm. 4.96 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1,043  [PVC Doors & Frames sq.m. 252 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1003 (1)c1 | Carpentry & Joinery Works (Ceiling) sqm 5230 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1,002 |Plumbing Fixtures sels 18.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1,039 Aluminum Cladding sqm 143.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1,053 Miscellaneous Hardwares mtrs 462.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1,100  [Conduits, Boxes & Fittings LM 90.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures

SUB TOTAL
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ITEM NO. DESCRIPTION UNIT Qry TOTAL UNIT COST
1101 |Wires and Wiring Devices Em 105.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1,102 Power Load Center, Switchgear and Panelboards sets 8.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1103 |Lighting Fixture sols 10.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1018(1)  |Ceramic Tiles sq.m 70.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
1,71 Bricks Stone sq.m 104.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
B7  |Construction Safety and Health Occupational Month 1.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures
BS Project Billboard Each 1.00 Amount in Words Amount in Words
Amount in Figures Amount in Figures

SUB TOTAL

TOTAL
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Section IX. Checklist of Technical and Financial

Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

[] (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in

accordance with Section 8.5.2 of the IRR;

Technical Documents

[] (b) Statement of the prospective bidder of all its ongoing government and private

(] (o

(] (d)
] (e)

(f)

00O

(] (g)

contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

] (h)

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).
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Class “B” Documents

(] () If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or

duly notarized statements from all the potential joint venture partners
stating that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
(] () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
[] (k) Original of duly signed Bid Prices in the Bill of Quantities; and

[] () Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

[[] (m) Cash Flow by Quarter.
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